CALCULATION METHODOLOGY

Logically, it is not possible to provide completely accurate numbers for this
project until it is funded and final drawings can be developed and bid. But, it is
the feeling of all contractors that this would be a reasonable amount of workers
/hours for a combined project of this nature.

2. Breakdown of areas:

Building acquisition $ 0.00
Land acquisition $ 0.00
Demolition $ 15,000.00
On-Site Improvements $ 580,000.00
Off-site improvements $ 0.00
Rehabilitation $ 0.00
New Construction $ 7,579,670.00
Building permit $ 10,630.00
Construction Contingency $ 440,000.00
Soft Cost contingency

Classroom $6,825/classroom

Library $40,000

Kitchen $100,000

TOTAL $ 885,700.00
Renovation $ 1,954,000
Architect $ 292,642
Engineers $ 219,771

Actually would be sub-contractors to architect. Fee has been
separated for this proposal

Surveying $ 50,000

Archeological/Environmental $ 50,000



